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1. BACKGROUND INFORMATION

1.1. Partner country

Egypt
1.2. Contracting authority

Italian Agency for Development Cooperation (AICS) — Cairo Office- EU-ZIRA3A - EU Integrated
Rural Development Programme for Egypt

1.3. Country background

In 2016 Egypt adopted its "Sustainable Development Strategy - Vision 2030" (SDS), which reflects the
country's vision for inclusive, sustainable, and participatory development, encompassing the three
economic, social and environment dimensions. Recently the Egyptian Government has been
implementing new policies to achieve the main objectives of the Agriculture Sustainable Development
Strategy through actions such as amending the agricultural cooperative law, developing a farm registry
system ("the farmer smart card") as well as the extension system through a range of mobile applications
for specific crops and developing climate-smart technologies and enhancing the agricultural education
system. The EU is committed to support partner countries through external policies and instruments.
With an on ongoing portfolio of 1.4 billion EUR, the European Union is a key partner of Egypt. Under
the EU/Egypt Partnership Priorities 2017-2020 and Single Support Framework (SSF) 2017-2020, the
EU and Egypt acknowledged the importance of building a stable and prosperous Egypt with an
indicative allocation of 432 to EUR 528 million. The SSF clarifies the sectors of intervention directly
derived from Partnership Priorities. The three priority sectors are: 1- Economic modernization, energy,
environment (40%), 2- Social development and protection (40%) and 3- Governance, enhancing stability
and modern democratic state (10%). These are aligned with the key strategic government planning
documents, namely the “Sustainable Development Strategy - Vision 2030".

In November 2022, The EU delegation in Egypt and The Italian Agency for Development Cooperation
(AICS) signed the contribution agreement to implement “EU-ZIRA3A”, the EU Integrated Rural
Development Programme for Egypt. The Programme has been designed to support the Egyptian
Government in its implementation of the Sustainable Agricultural Development Strategy (SADS) and
to support the socio-economic development in the three governorates of Assiut, Sohag and Beni Suef.
EU- ZIRA3A will help to improve the livelihood of the rural communities in these governorates by
providing support to the smallholder farmers, their families, their cooperatives as well as the institutional
bodies in charge of agriculture and rural development both at the central and governorate level. The
Programme will mainly focus on mitigating water scarcity; however, it also aims to provide eminent
agricultural extension services, improve livestock wealth and explore new and innovative solutions for
generating income, notably for rural women and youth. The EU-ZIRA3A has two specific objectives:

- Specific objective 1 (SO1): The central Egyptian authorities and their representations in the
three governorates of Sohag, Asyut and Beni Suef are reinforced in their action towards a
sustainable rural development of the Nile valley.

- Specific objective 2 (SO2): The capacities of the rural population in the three governorates of

Sohag, Asyut and Beni Suef are reinforced with increased agricultural economic opportunities,

notably for women, and increased opportunities for training and education.

1.4. Current situation in the sector

Agriculture has an important potential role in fighting poverty: it has indeed the highest multiplier effect
on poverty reduction compared to any other productive sector in Egypt, in that a 1% increase in
agriculture GDP reduces poverty by 3%. Agriculture is in fact the most important socio-economic sector
for most of the Egyptian population. Even if its GDP share reaches only 14.5%, it contributes to 28% of
all jobs and it is the main economic source of income for about 55% of the population. Agriculture is
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also particularly important for Egyptian women as it employs about 45% of all women in the workforce.
In addition, industries related to agriculture, such as food and food processing, marketing and input
supplies account for another 20% of GDP, which means that, in total, agriculture and related agro-
industries and services account for more than a third of the Egyptian GDP. Egyptian agriculture is
concentrated mainly in the so-called “old lands” (5,4 M feddans 5) formed by the Nile valley and delta
occupying only 3% of the Egyptian territory. The remaining cultivated areas called the "new lands",
have been reclaimed from the desert through projects progressively implemented by the government and
the private sector since the beginning of the 1960 (2.5 M feddans). About 90% of the Egyptian
population is living in the Nile valley and delta, something which increases pressure on these fertile
lands, amplified by the high population growth and the consequent urbanization that the Egyptian
authorities are trying to control.

The Agricultural extension is an essential sector of the Ministry of Agriculture (MALR), as it aims to
provide technical assistance to farmers to improve quantity and quality of cultivated crops. In addition,
it supports the livestock sector and sustainable management of natural resources, particularly irrigation
water. The agricultural extension acts as a link between research centres and rural communities, focusing
on identifying the actual needs of rural communities and providing scientific and practical
recommendations. However, the agriculture extension services face several challenges such as shortage
of facilities, limited number and capacity of extension providers. Strengthening Egypt’s extension
system to use of digital Information and Communications Technologies (ICTs) comes as priority to cope
better with these difficulties and to expand its outreach.

1.5. Related programmes and other donor activities

All activities in this contract will be conducted under the supervision of the Italian Agency for
Development Cooperation (AICS) — Cairo Office- EU-ZIRA3A - EU Integrated Rural Development
Programme for Egypt, only, and in cooperation with the Egyptian Ministry of Agriculture and Land
Reclamation (MALR).

1.6. Overall objective

The overall objective (Impact) to which this action contributes is:

To improve the living conditions and revenues of the smallholder famers and their communities in the
governorates of Sohag, Asyut and Beni Suef, through a sustainable and integrated approach to rural
development while addressing the issues of increasing resource scarcity in a context of quick population
growth.

1.7. Specific objective(s)

The specific objective of this contract is as follows:

o The capacities of the rural population in the three governorates of Sohag, Asyut and Beni Suef
are reinforced with increased agricultural economic opportunities, notably for women, and
increased opportunities for training and education.

This is the Specific Objective 2 (SO 2) of the EU-ZIRA3A Programme as mentioned in the Programme’s
description of the action.

1.8. Expected outputs/results to be achieved by the contractor:

The expected outputs of this contract as mentioned in the EU-ZIRA3A description of the action,
under Specific objective 2) are:

- 2.1: The agriculture extension system is strengthened towards a sustainable management of
natural resources and agrifood-ecosystems, and
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- 2.2: Animal wealth resources are improved and diversified.

The contractor is responsible for providing the Work Packages which are mentioned in the EU-ZIRA3A
description of the action, Specific objective 2 under Expected results (outputs) 2.1 and 2.2, described
below:

i.) Work Packages Related to Output 2.1

« WP 2.1.1.: Developing extension plans according to Good Agricultural Practices (GAPs) and
climate-smart agriculture.

«» WP 2.1.2. Training of the trainers: extensionists of the MALR and Water User Associations
(WUASs) and other relevant organizations are trained to deliver the new extension plans.

< WP 2.1.3. Rolling out the extension plans in the three governorates.

ii.) Work Packages Related to Qutput 2.2

s WP 2.2.1. Increasing knowledge of the situation and needs of the animal husbandry in the

targeted governorates.

WP 2.2.2. Building the capacity of veterinary providers and raising farmer awareness to

veterinary services.

< WP 2.2.3. Improving profitability of the animal husbandry through the development of circular
and local economy.

¢

7
*

2. ASSUMPTIONS & RISKS

2.1. Assumptions underlying the project.

The overall assumption for ensuring the Programme effective implementation with a sustainable impact
on targeted beneficiaries is that the Programme receives full institutional support from all relevant
stakeholders. This first requires political stability, then the commitment of all governmental stakeholders
from national to local level and then the commitment of the local rural communities. Timely acquisition
of security clearances during all phases of the Programme is also a must and important steps.

2.2. Risks

- Lack of full political support for the implementation of project activities (Risk level: Medium).

- Lack of coordination between the different directorates/agencies of the MALR and/or between
MALR and other ministries having a role in the implementation of the Programme (Risk level:
Medium).

- Approval of the project activities delayed by the local authorities (Risk level: Low).

- Delayed issuance of permission/licences to organizations entrusted to implement project activities
(Risk level: Medium).

- Institutional staff providing extension services to the farmers are not well qualified (Risk level: Low).

- Fragmented small agricultural fields prevent the use of agricultural machinery to provide proper
agricultural services (Risk level: Low).

- Good Agricultural Practices (GAPs) are not accepted by farmers (Risk level: low).

3. SCOPE OF THE WORK

3.1. General

5.1.1 Description of the assignment
Project funded by EU implemented by AICS
AICS Cairo, 1081 Corniche EI-Nil, Garden City, Cairo, Egypt
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The agricultural extension is the core of community development initiatives, undertakes activities
leading to rural development, explores natural and human resources, delivers educational and
awareness-raising messages. The need to increases agricultural productivity require farmers' adoption
to new technologies, such as new cultivation techniques, new seed varieties that have shorter growing
seasons, adopted to climate changes and tolerate water deficits and soil salinity. These changes require
smallholders to access high-quality advisory services to manage the risks associated with shifting to new
technicality of production. However, the agriculture extension services face several challenges which
EU-ZIRA3A Programme aims to resolve by strengthen the extension services towards a sustainable
management of natural resources and agrifood-ecosystems in three governorates of Sohag, Assiut, and
Beni Suef.

According to the expected outputs of this contract, the Contractor will be responsible for delivering the
work packages related to Output 2.1 and Output 2.2, as detailed below:

i) Work Packages and Activities Related to Output 2.1:

WP 2.1.1.: Developing updated current extension plans according to Good Agricultural Practices
(GAPs) and climate-smart agriculture.

Activities:

- Providing extension services for specific targeted crops in each governorate (these crops
were identified by the program and partners in each governorate) by designing a
Agricultural extension programs in the form of detailed educational content (curricula)
for each specific crop, these extension programs contains all recommendations related
to good agricultural practices and water-saving agriculture as well as highlighting
extension messages (for use by official extension workers).

- Supporting the extension sector in the preparation of extension plans for the application
of GAPs related to the specific targeted crops in each governorate.

- Involving all the specialized experts from the different sectors and agencies of the
MOoALR, notably the support of the ARC Research Institutes.

WP 2.1.2: Training of the trainers (ToT): extensionists of the MALR, and Water User
Associations (WUAs) and other relevant organizations, are trained to deliver the new
extension plans.

Activity:
- Providing intensive training programmes to the extension providers at institutional

Central and governorate levels for the application of the GAPs including climate smart
agriculture practices.

WP 2.1.3.: Providing technical and financial assistance for rolling out the extension plans in the
three governorates.

Activities:

- Providing technical and financial assistance for applying GAPs and better agricultural
services through training programmes, field days, and field school farmers.

- Establishing demonstration fields to organize farmer’s field days to provide training and
practical GAPs applications including climate-smart agriculture and water-saving
agriculture.

- Establishment of field demonstration models and pilots for modern on-farm irrigation
systems in the old lands, including supply tools and materials of water pumping system
powered by solar energy and provide training in the 3 targeted governorates.

Project funded by EU implemented by AICS
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- Providing a specific extension programme as part of raising the awareness of farmers
and Water Users Associations regarding the best use of irrigation water.

- Implement a digital platform with the use of new mobile application for the
dissemination of extension plans covering the selected crops and challenges faced in the
targeted governorates and coordinate with MALR for necessary permissions might
needed to share information via the mobile app. All awareness activities in LOT 1 to be
connected to this digital platform.

- Disseminating specific and seasonal extension messages through various media:
newspapers, TV and radio, mobile applications, etc.

- Implement field trials of improved Seeds/ cultivars of fodder in 3 targeted governorates.

ii.) Work Packages and Activities Related to Output 2.2:

WP 2.2.1.: Increasing knowledge of the situation and needs of the animal husbandry in the
targeted governorates.

Activities:

- Collecting data and information about the animal husbandry in each governorate.
- Mapping of the associations specialized in animal production in each governorate.

WP2.2.2: Building the capacity of veterinary providers, improve farmers’ access and raising
awareness to veterinary services.

Activities:

- Training veterinary services providers on veterinary treatments, vaccination and
artificial insemination.

- Raising awareness of smallholder farmers regarding the advantages of the artificial
insemination and vaccination.

- Providing material and equipment to disseminate artificial insemination through
services providers.

- Improving hygiene awareness to avoid losses in milk production.

- Training farmers including women to upgrade their skills and knowledge of the
integrated dairy value chains according to EU, EFSA, and CODEX standards.

WP 2.2.3: Improving profitability of the animal husbandry through the development of circular
and local economy.

Activities:

- Promoting the diversification of livestock.

- Supporting the creation of a suitable animal insurance system to avoid severe losses by
the farmers.

- Promoting the use of agricultural residues as local feed source to mitigate the limited
availability of fodder and its expensive price.

- Advocating farmers to be part of a dairy collection and processing centre to facilitate
products marketing so as to improve their profit.

- Improve the value chain of dairy products through improving products quality.

- Supplying specialized dairy associations with pilot dairy processing plant as well as
small modern milk processing equipment at both family and association levels.

- Supporting farmers and farmers associations for the collection, packaging and
marketing of their milk products at the local level.

Project funded by EU implemented by AICS
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These work packages and the related activities will require close coordination between the team
of the Contractor and the Contracting Authority’s EU-ZIRA3A PMU.

5.1.2 Geographical area to be covered.

Governorates of Sohag, Assiut and Beni Suef.

5.1.3 Target groups

Smallholder famers, Official extension providers, veterinary service providers and Water Users
Associations.

3.2. Specific work

According to Output 2.1 and Output 2.2 and related Work Packages as mentioned above, the contractor
will be responsible for providing specific work as detailed below:

3.2.1 Specific work under Output 2.1

WP 2.1.1: Developing extension plans according to Good Agricultural Practices (GAPs) and
climate-smart agriculture.

Specific work:

1. Update current knowledge and information of extension programmes for 26 crops (as
detailed below) containing all information, instructions, and recommendations on of
GAPs and water-saving cultivation practices, for the following specific 3 targeted
groups of crops, as classified below:

- Field crops (No. 9): Maize, Sorghum, Sugarcane, Sugar beets, Cotton, Soybean,
Wheat, Sunflower, Sesame.

- Horticultural crops (No. 12): Onion, Tomato, Green beans, Cauliflower, Cabbage,
Eggplants, Potato, Local fava beans, Pomegranate, Citrus, Garlic, Peppers

- Medicinal & Aromatic crops (No. 5): Basil, Anise, Caraway, Fennel, Nigella Sativa.

2. Update current knowledge and information of extension plans for the application of
GAPs related to the 26 specific targeted crops. Each updated extension plan must be
accompanied by a package consisting of:

- Analysis of the current situation.

- Identification of the most important agricultural problems related to the target
Ccrops.

- Identification of objectives.

- Develop the action plan to improve productivity for each target crop.

- Determine the areas in the targeted governorates, the required expertise, the
timetable for implementation, the places for meetings with farmers, facilities, and
incentives.

- Identify methods and extension tools that can be used to transfer knowledge, skills
and attitudes to farmers.

To increase the efficiency and sustainability of the specific work, each extension program
will be completed through:

- Technical and scientific contents (guidelines), performed by an expert for each target
group of crops, highlighting the extension messages (to be used by the extensionists).

Project funded by EU implemented by AICS
AICS Cairo, 1081 Corniche EI-Nil, Garden City, Cairo, Egypt

2021.1 Page 7 of 28
TORs lot 1b8f annexiitorglobal en



* X % ’\///

. * g EU-ZIRA3A

e * \ / EU Integrated Rural Development Programme for

* * AGENZIA TALIANA Egypt - Conftribution Agreement ENI/2021/427-389.
* ok X PER LA COOPERALIONE CUP H46121000000006

29981 5 e Jogens
FUNDED BY EUROPEAN UNION

No. 3 experts (No. 1 agronomist and No. 2 horticulturists) for 3 target groups of
crops in subjects of field crops, horticultural crops, medicinal & aromatic crops.

- Based on the extension message, design and production of digital awareness
materials (at least but not limited to: (no. 1 poster, no. 1 leaflet, no. 1 brochure and 4
social media posts) for farmers, in a visual format with drawings and illustrations.
To be designed by graphic designer.

No. 1 graphic designer.

- Design and production of:
e No. 2 Audio/animated Gif, 10 sec (Arabic voice over and English subtitles).
e No 1 Animation videos up to 3 minutes (Arabic voice over and English subtitles).
e No. 1 educational film on good agricultural practices, based on extension
messages, 10 min, with animation and promos, (Arabic language, English
subtitles).

- Promoting the digital awareness materials which designed through Social media by
launching 18 digital awareness campaigns (3 governorates X 6 seasons) using Social
media advertising features (each lasting 15 days) including Social media promotion
fees. Awareness campaigns to be shared with the official pages of Agriculture
directorates at each governorate.

- liaise with the relevant research institutes to get the written approval for the
developed material before utilization throughout the project period for above
mentioned activity.

- With the support and coordination with Institutes of the Agriculture Research
Centres (ARC), establishment of a pool of expert (national and international) for the
update and implementation of extension plans and database for specialized 3 groups
of experts as follow: Field crops, Horticulture crops, Medicinal and Aromatic crops.

WP 2.1.2: Training of the trainers (ToT): extensionists of the MoALR, and Water User
Associations (WUAs) and other relevant organizations are trained to deliver the new
extension plans.

Specific work:

1. Carry out 178 technical training courses on the application of the Good Agriculture
Practices (GAPs) and climate smart agriculture (CSA) related to the identified crops:

= 14 crops in Sohag: Maize, Sorghum, Sugarcane, Onion, Tomato, Sugar beets,
Cotton, Soybean, Wheat, Green beans, Cauliflower, Cabbage, Eggplants,
Peppers

= 20 crops in Assiut: Maize, Sorghum, Sugarcane, Onion, Tomato, Sugar beets,
Cotton, Soybean, Wheat, Cabbage, Eggplants, Peppers, Sunflower, Sesame,
Potato, fava beans, Pomegranate, citrus, garlic, and medicinal and aromatic
plants (Basil, Anise, Caraway, Fennel, Nigella sativa)

= 16 crops in Beni Suef: Maize, Sorghum, Onion, Tomato, Soybean, Wheat,
Cabbage, Eggplants, Peppers, Sunflower, Sesame, Potato, fava beans, citrus,
garlic, medicinal and aromatic plants.

Project funded by EU implemented by AICS
AICS Cairo, 1081 Corniche EI-Nil, Garden City, Cairo, Egypt

2021.1 Page 8 of 28
TORs lot 1b8f annexiitorglobal en



s N
* * \ /
* *

AGENZIA ITALIANA

PER LA COOPERAZIONE
ALLO SVILUPPO

EU-ZIRA3A

EU Integrated Rural Development Programme for
Egypt - Contribution Agreement ENI/2021/427-389.
CUP H46121000000006

* 4k

D o'g
%"VBBL\/CP\ ’TALIY&P

293338 331 a Loges
FUNDED BY EUROPEAN UNION

- Preparing training materials and power point presentation for identified crops using
the extension programs related to WP 2.1.1 in three governorates and preparing the
final report.

- List of trainees to be selected by EU-ZIRA3A and MoALR.
- Training to be done by 9 experts as follow:
= No. 3 crop experts (No. 1 agronomist and No. 2 horticulturists) for Sohag

= No. 3 crop experts (No. 1 agronomist and No. 2 horticulturists) for Assiut
=  No. 3 crop experts (No. 1 agronomist and No. 2 horticulturists) for Beni Suef

- Above activities shall include all costs associated with logistic arrangements, meals,
training rooms and training materials, and transportation.

- Training breakdown:

Governorate A B C D E F G
No of No of Total Max No Total Duration of | Total No
crops course per | number of number of | the course | of training
covered each crop of trainees trainees (days) days
courses . é)lfrrse (B*D) (C*F)
(A*B)
Sohag 14 5 70 30 150 2.5 175
Assiut 20 3 60 30 90 2.5 150
Beni Suef 16 3 48 30 90 2.5 120
Total 50 178 330 445

WP 2.1.3: Providing technical and financial assistance for rolling out the extension plans in the
three targeted governorates.

Specific work:

= Carry out 11 training programs for qualifying facilitators of Farmer Field Schools (FFSs) (same
list of trainees used in WP 2.1.2), including preparing training materials. Each training program
consists of 3 modules as follows and as per the detail table below:

o Modulesl: Participatory extension approaches and adult education with simplified
messages (2 training days)

o Modules 2: FFS principles and management (2 training days)
o Modules 3: Communication skills and facilitation skills (2 training days)
o Trainings to be conducted by 3 agriculture extension experts (1 at each governorate).
o Above activities shall include all costs associated with logistic arrangements, meals,
training rooms and training materials, and transportation.
Governorate A B C D E
No of Total number Total No of
courses of trainees training days

Project funded by EU implemented by AICS
AICS Cairo, 1081 Corniche EI-Nil, Garden City, Cairo, Egypt

2021.1 Page 9 of 28
TORs lot 1b8f annexiitorglobal en



Pl ’\//// EU-ZIRA3A
* * \ / EU Integrated Rural Development Programme for
* AGENZIA TALIANA Egypt - Contribution Agreement ENI/2021/427-389.
* o X PER LA COOPERAZIONE CUP H46121000000006
ALLO SVILUPPO
30991 25Y) ya Jasess
Max No of (A*B) Duration of (A*D)
trainees per the course
course (days)
Sohag 5 30 150 6 30
Assiut 3 30 90 6 18
Beni Suef 3 30 90 6 18
Total 11 330 66

=  Establish total of 600 FFSs (targeting at least 2000 farmers) in the three targeted governorates
through using the qualified FFS facilitators who were trained in the previous activity as follows:

o Implement 200 FFSs per target governorate (FFs locations will be selected by EU-ZIRA3A
and MoALR)

o Each FFS should be facilitated by same facilitator and include same 20 farmers in all
sessions per season.

o No. 15 facilitators (at least, as per 5 facilitators in each local governorate)

o Each FFS will be attached to a demonstration/ educational field of 1 Feddan (as described
below)

o Organizing each FFS include providing all training materials and stationery, coffee breaks
for all participants, transportation allowance for FFS facilitators.

o Above activities shall include all costs associated with logistic arrangements, meals,
training rooms and training materials, and transportation.

= Establish 600 demonstration/educational fields (1 Feddan each) attached to each FFS to organize
farmer field days to provide training and GAPs including climate-smart agriculture in the 3 targeted
governorates as the follows:

o 1 Feddan demonstration/educational fields per each FFS will be partially supported by
production inputs such as: selected seeds, agricultural mechanization and biofertilizers,
under the full supervision of the FFSs field crop experts.

o and its comparison to traditional fields under the full supervision of the FFSs agricultural
economics experts and FFSs field coordinators (Arabic & English) for each targeted
governorate.

o Above activities shall include all costs associated with logistic arrangements, meals, training
rooms and training materials, and transportation.

= Supervising number of 600 FFSs in the targeted governorates as the follows:
o Create FFSs supervising team of
v" FFS Supervisor
v 4 Field crop experts (covering following subjects: field crop, vegetable crops, fruit
crops, aromatic and medicinal crops)
v' 3 Agricultural economics experts (1 for each governorate)
v' 6 Field coordinators (2 in each governorate)

o The supervising team will work in cooperation with the Agricultural Extension department
in each governorate.

o Total number of supervision days are 150 days (50 days for each governorate)

o Supervising team will prepare a simplified FFS curriculum containing FFS sessions plan
according to the extension messages for each identified crops separately (26 FFS curriculum
as a total). FFS curriculum includes Good/Climate Smart Agriculture Practices
(GAPs/CSPs) for climate change mitigation and adaptation.
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o Prepare final report documenting the economic impact analysis for the demonstration fields
(1 Feddan each) of FFSs.

o Prepare final report documenting all FFS conducted activities, practices (Arabic & English).

o Above activities shall include all costs associated with logistic arrangements, meals, training
rooms and training materials, and transportation.

= Forming 60 Water User Associations (20 at each governorate) and raise their knowledge by trainings
on water saving issues in 3 targeted governorates of Beni Suef, Assiut and Sohag as follows:

o Conduct up to 60 preparatory meetings with farmers (20 at each governorate) at the meskas
level about the importance of forming WUA and presenting the benefits that farmers will
gain by working together in irrigation water management, followed by the election of the
Board of Directors of Water Users Associations.

o Registration of 60 new WUAs according to Irrigation and Drainage Law amended by Law
No. 213 (1994) and its executive regulations 14900 of year 1995.

o Conduct 9 training courses for members of the boards of directors of new 60 Water User
Associations on Irrigation and Drainage Law amended by Law No. 213 (1994) and its
executive policy No. 14900/1995, stages of formation of WUASs, organizational structure
and management (e,g, preparation of charts, voting rights, roles and responsibilities of the
WUA board, procedures of opening bank account, determination of irrigation fees to be
paid by farmers, procedures of collecting and paying irrigation service fees, expenses and
recording.

o No. 3 agriculture extension experts to conduct trainings (1 per each governorate)

o Hold above mentioned training courses as follow:

Governorate A B C D
No of Max No of trainees per | Total number of No of WUA
training course (3 persons from trainees established
courses boar(l ;)th d\l{/e[(}tAo;s per (A*B)
Sohag 3 20 60 20
Assiut 3 20 60 20
Beni Suef 3 20 60 20
Total 9 180 60

o Up to 40 working days to follow up and assist WUAs in day-to-day management and
execution of tasks based on WUA policy and procedures.

o Above activities shall include all costs associated with logistic arrangements, meals, training
rooms and training materials, and transportation.

= Prepare the extension programme (technical contents) on the best use of irrigation water as part of
raising the awareness of farmers and WUAs, the preparation will be achieved by Expert in field
irrigation (5 working days).

= Carry out 90 awareness sessions (1 session per day) for farmers and WUAs based on the prepared
extension programme (technical contents) in the target governorates with the participation of a total
of 1,800 farmers, on the best use of irrigation water as the following:
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Governorate A B C
No of awareness No of farmers per Total number of
sessions session farmers
(A*B)
Sohag 30 20 600
Assiut 30 20 600
Beni Suef 30 20 600
Total 90 1800

o Awareness sessions should be implemented by 6 local agriculture extension experts (2
local experts for each governorate, each local expert will be responsible for implementation
of 15 awareness sessions).

o Prepare 6 reports in Arabic & English (1 per each local expert) documenting all awareness
sessions conducted in the targeted governorate (maximum of 6 working days).

o Above activities shall include all costs associated with logistic arrangements, meals, training
rooms and training materials, and transportation.

= Implement a digital platform with the use of new mobile application for the dissemination of
extension plans (WP 2.1.1) covering the selected crops and challenges faced in the targeted
governorates as the following:
o Design and produce the mobile applications for agricultural extension services by No. 1
agricultural extension digital expert (30 working days)
o Coordinate with MALR for necessary permissions might needed to share information via
the mobile app.
o Testing, evaluating and updating to validate the application (10 working days)
o All awareness activities in LOT 1 to be connected to this digital platform.
o Final report for mobile application (4 working days)

= Design 6 field demonstration models (5 feddan per site per governorate) for modern on-farm
irrigation systems in the old lands in 3 targeted governorates (up to working 132 days) as follows:

o Situation analysis (Institutional and technical) of the current irrigation systems in the
selected sites in agreement with MoLAR (5 feddan per site per governorate - total of 3 sites
in the targeted governorates (up to 20 working days)

o Documentation of low-cost solutions for small scale irrigation systems available in the
national and international market (up to 5 working days)

o Detailed technical design with drawings including solar power, pump houses and bill of
quantities of the 3 sites with complete material and cost estimates and technical
specifications (up to 21 working days)

o Feasibility report for the implantation of modern irrigation system & Business model for
solar power in old lands-Egypt (up to 5 working days)

o Prepare Performance Monitoring and Maintenance Plan for Solar-powered Modern
Irrigation Systems in the 3 sites (up to 6 working days)

o No.l modern irrigation expert to do design of the three models.

= Establish 6 field demonstration models (5 feddan per site per governorate) in the old lands,
including supply and installation of tools and materials of water pumping system powered by solar
energy, in accordance with the engineering design and drawings which were provided in the
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previous activity and as per the following specifications of model water pumping system for each
demonstration field:

o Installation and operation of a solar energy system mounted on a metal structure 3 to 4 m
height and to be above the roof of the pump room. It consists of the panels’ metal structure
(mounting structure), complete holding structure, 30 solar cells (550-W-solar per cell),
electrical transformer, protection and operation panel, DC and AC cables, and civil works.

o installation and operation of a centrifugal pump powered by electricity (solar energy), with
a total dynamic lift greater than 45 m, pumps (with a theoretical flow rate of 15 L sec-1),
in addition to the pump, a motor will be installed on a chassis, Iron in the factory with high-
quality manufacturing requirements and carrying out the necessary tests to adjust the
horizontal and axial position of the unit in accordance with the design, specifications and
drawings.

o installation and operation of a sand and disc filtration unit (36-4) with a flow rate of 150
m3/h with a filtration efficiency of 120-130 mesh or complete mesh filters with air valves,
safety and control, pressure meters, fertilization connections, main underground lines for
entry and exit, automatic backwash, and the concrete base, accordance with the design,
specifications and drawings, with installation of a centrifugal fertilizer injection pump with
a horsepower ranging from 1 - 1.5 hp with a PVC tank with a capacity of 1 m3.

o installation and making a complete 3 x 5 m room for all pumps and filters, according to the
engineering drawings and category, including excavation, dewatering and backfilling in
layers with compaction, all in accordance with the design, specifications and drawings.

o Installation and operation of 24 surveillance cameras for the pump room, solar cells and
control unit

o installation, connection and testing of UPVC pipes at 6 atmosphere pressure for the main,
sub-main and subsidiary lines in accordance with the design, specifications and drawings.

o Installation all the ppolyethylene hoses in accordance with the design, specifications and
drawings

o Installation and operation of no.6 of 20 HP reserve diesel pump, (30 m3/hour), In case it is
necessary to complete the irrigation process at night.

o Conduct training for farmers (at least 15 farmers, 5 for each demonstration model) on the
on-farm irrigation modern systems the in 3 targeted governorates (up to 20 working days).

o Conduct training for extension officers (at least 9 officers, 3 per each governorate) on the
on-farm irrigation modern systems in the 3 targeted governorates (up to 20 working days).

o Evaluation of the sustainability of improved irrigation systems (up to 5 working days).

o No.2 modern irrigation experts to do establish of the three models and conduct the training
and the evaluation.

o Above activities shall include all costs associated with logistic arrangements, meals, training
rooms and training materials, and transportation.

= Implementation of 60 field trials (demonstration fields), 1 feddan each, 20 trials per each
governorate of improved seeds/cultivars of fodder of Sorghum - alfalfa - millet - fodder cowpeas -
fodder beets in the 3 targeted governorates with support of technical national expert. The
implementation should be performed as follow:

o Detect the forage crop to be cultivated and the level of adoption of forage technologies by
the farmers and livestock keepers.

o Demonstrate the production potential of the recommended forage seeds/ cultivars,
production, and protection practices to the farmers and livestock keepers to transfer of
forage technologies.
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o Assessment of the impact of the demonstration of forage technologies on the economic
conditions of the farmers.

o Each demonstration field will be supported by certified improved seeds, land preparation,
agricultural mechanization, and fertilizers.

o Preparing 3 reports for the implementation of demonstration fields in each governorate (5
working days)

o Above activities shall include all costs associated with the activities.

List of technical deliverables (Outputs 2.1):

= Deliverables of the Contractor related to Output 2.1 (WP2.1.1, WP2.1.2 & WP2.1.3)
(WP 2.1.1)

D1: Updated technical material for 26 extension programs and extension plans including with the
corresponding awareness material (Arabic language, summary of the content in English).

D2: Analysis report of digital approaches/tools: digital awareness materials through Social media
and mobile application for extension services (English language, executive summary in Arabic).

D3: Monitoring and evaluation reports during implementation, including training reports, digital
advisory tools/formats reports. (In both English and Arabic languages).

(WP 2.1.2)

D4: Preparing training materials and power point presentation for identified crops using the
extension programs related to WP 2.1.1 in three governorates and preparing the final report.

(WP 2.1.3)
D5: FFS curriculum for 26 crops (Arabic language, outline of the content in English).

D6: Report on the registration of 60 water user associations in the Ministry of Irrigation (including
registration numbers, a map of the locations, names of the general assembly, and names of the board
of directors for each association separately).

D7: Assessment report on the overall impact of the extension activities including adoption rate of
the recommendations and the feedback of the smallholder farmers regarding the changes in
production cost, yield, and alleviated conflict over the limited resources (documenting the economic
impact analysis for the FFS educational fields and its comparison to traditional fields) for each
targeted governorate (English language, executive summary in Arabic).

DS8: Evaluation and sustainability report for three demonstration field models (5 Feddan per site per
governorate) in old lands as a modern irrigation system powered by solar energy.

D9: Assessment report on the overall impact of the best use of irrigation water activities including
adoption rate of the recommendations and the feedback of the smallholder farmers regarding the
changes in production cost, yield, and alleviated conflict over the limited resources (English
language, executive summary in Arabic).
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DI10: 3 reports (one for each governorate) for implementation field trials of improved
seeds/cultivars.

3.2.2 Specific work under Qutput 2.2

WP 2.2.1: Increasing knowledge of the situation and needs of the animal husbandry in the targeted
governorates.

= Carry out assessment study of the current situation of animal husbandry and promoting the
diversification of livestock the in each governorate through:

o Collecting data and information on the situation of the animal husbandry in each
governorate.
o Mapping of the associations specialized in animal production in each governorate.
o Detect the diversity of the local strains and assess their tolerability to climate change
conditions.
o Investigate the strength of the local breeds of animals in the three governorates with
changing environmental conditions.
o Risk assessment of loss of genetic diversity of the local strains.
o Improving local strains of meat and milk through cross-breeding with other high-quality
breeds.
= Preparing technical awareness materials for use in awareness campaigns for farmers towards
diversifying livestock through training specialists
= No.l livestock expert to conduct above activities for a total of 18 working days (16+2).

WP2.2.2: Building the capacity of veterinary providers, improve farmers’ access and raising awareness
to veterinary services:

= Carry out the 11 training programs for veterinary services providers in target governorates
(selected by EU-ZIRA3A and MoALR) on rapid and early diagnosis of infectious,
epidemiological, and transboundary diseases, by signing an agreement with the Animal
Reproduction Research Institute (ARRI) to perform the training programs using training facilities
of ARRI (halls, laboratories and barns), preparing training report for all training programs as follow:
o Each training program should be concluded in 5 days.
o Preparing training materials (5 working days)
o Preparing training reports (5 working days)
o No.2 veterinary services experts needed to conduct the above trainings.
Above activities shall include all costs associated with logistic arrangements, meals, training rooms and training
materials, and transportation.

Governorate A B C D
No of courses No of training No of trainees per Total number of
days course trainees
(A*C)
Sohag 6 30 20 120
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Assiut 4 20 20 80
Beni Suef 1 5 20 20
Total 11 55 220

= Carry out the 11 training programs for veterinary services providers in target governorates
(selected by EU-ZIRA3A) on veterinary treatments and vaccination, by signing an agreement with
the Animal Reproduction Research Institute (ARRI) to perform the training programs using training
facilities of ARRI (halls, laboratories and barns), preparing training report for all training programs
as follow:
o Each training program should be concluded in 5 days.

o Preparing training materials (5 working days)
o Preparing trainings report (5 working days)
o No.2 veterinary services experts needed to conduct the above trainings.
o Above activities shall include all costs associated with logistic arrangements, meals, training
rooms and training materials, and transportation.
Governorate A B C
No of courses No of trainees per Total number of trainees
course (A*B)
Sohag 6 20 120
Assiut 4 20 80
Beni Suef 1 20 20
Total 11 220

= Carry out 18 practical training programs for veterinary service providers in the targeted
governorates (selected by EU- ZIRA3A) on “artificial insemination in cows and buffalo” (a total
of 180 trainees) by signing an agreement with the Animal Reproduction Research Institute (ARRI)
to perform the training programs using training facilities of ARRI (halls, laboratories and barns),
preparing training report for all training programs.

o Each training program should be concluded in 5 days.
o Above activities shall include all costs associated with logistic arrangements, meals, training
rooms and materials, transportation, and training fees including experts provided by ARRI.

Governorate A B C
No of courses No of trainees per Total number of trainees
course (A*B)
Sohag 6 10 60
Assiut 6 10 60
Beni Suef 6 10 60
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Total 18 180

= Carry out 18 practical training programs for veterinary service providers in the targeted
governorates (selected by EU- ZIRA3A) on “on Use of ultrasound to monitor pregnancy in cows
and buffalo” (a total of 180 trainees) by signing an agreement with the Animal Reproduction
Research Institute (ARRI) to perform the training programs using training facilities of ARRI (halls,
laboratories and barns), preparing training report for all training programs.

Governorate A B C
No of courses No of trainees per Total number of trainees
course (A*B)
Sohag 6 10 60
Assiut 6 10 60
Beni Suef 6 10 60
Total 18 180

o Each training program should be concluded in 5 days.
o Above activities shall include all costs associated with logistic arrangements, meals, training
rooms and materials, transportation, and training fees including experts provided by ARRI.

= Prepare scientific veterinary technical materials in order to design two packages of awareness
materials for farmers:

o  The first package in the field of the advantages of artificial insemination, and

o The second package in the field of the importance of vaccinations for livestock, in
addition to publishing the digital awareness materials that were designed on Social media,
also responsible for coordinating to pay the publishing costs, and preparing a report on
each digital campaign at its end, as will be mentioned in subsequent activities.

o No.l veterinary services expert to prepare all technical materials.

o Above activities shall include all costs associated with the activities

= Design 2 graphical packages of awareness materials for farmers (non-printed) in visual form with
drawings and illustrations on “the advantages of artificial insemination and vaccinations”, each
package contains (1 poster, 1 flyer, 4 Social media posts, 2 audio/animated animation, 10 seconds,
1 animation video of up to 3 minutes each with Arabic audio commentary and English subtitles.
o No.l graphic designer to do above activities.
o Delivery report of the activity to be submitted.
o Above activities shall include all costs associated with the activities

= Printing awareness materials for farmers on the advantages of artificial insemination and
vaccinations (3000 posters and 3000 flyers).
o Delivery report of the activity to be submitted.
o Above activities shall include all costs associated with the activities
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= Carry out up to 30 digital campaigns in the three governorates (10 campaigns for each governorate,
each campaign lasting 4 days) for sharing and promoting awareness materials (using the digital
awareness materials in the previous 2 graphical packages) in the targeted areas via the pages of
veterinary medicine directorates on Social media in the targeted governorates, according to the time
plan and awareness standards agreed upon with the program.
o 3 analysis reports should be prepared for digital campaigns of each governorate.
o Above activities shall include all costs associated with the activities.

= Carry out 180 awareness sessions regarding the advantages of artificial insemination and
vaccinations to raise awareness of farmers and should be implemented by No. 12 experts in
livestock/ agriculture extension as per the following:

Governorate A B C D
No of sessions No of fa@ers per Total n}lmber of No of local experts

session trainees

(A*B)
Sohag 60 20 1200 4
Assiut 60 20 1200 4
Beni Suef 60 20 1200 4
Total 180 3600 12

o Prepare 3 reports (1 report per each governorate) (Arabic & English) documenting all
awareness sessions conducted in the targeted governorate.
o Above activities shall include all costs associated with the activities.

= Carry out updated assessments to determine the needs of veterinary medicine at directorates in the
targeted governorates (Beni Suef, Assiut, and Sohag) and updated assessment of materials and
equipment needed to improve and disseminate artificial insemination as follows:
o Perform the required desk research and field visits with reports to produce the assessments.
(Total of 6 working days)
o Prepare performance monitoring and maintenance plan for liquid nitrogen production units
in the 3 governorates. (Total of 3 working days).

=  Providing veterinary medicines through implementing 160 veterinary therapeutic convoys to small
scale farmers for the most common diseases in targeted governorates, (30 in Beni Suef, 50 in Assiut,
and 80 in Sohag) after signing an agreement with the ARRI for the implementation of the required
veterinary therapeutic convoys as follow:

o The veterinary therapeutic convoys should be directed to small-scale farmers for the most
common diseases in targeted governorates (1 convoy/village/day to treat at least 500 heads
of animals).

o Each convoy consists of (supply of veterinary medicines - supply of vaccinations -
ultrasound - artificial insemination - a therapeutic and surgical medical team of 10
veterinarians, including local veterinarians from each governorate -promotional materials).

o Preparing a separate report for each veterinary treatment convoy and preparing a final report
after finalizing all the treatment convoys for each governorate.

o Above activities shall include all costs associated with the activities.
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- For detailed information about WP 2.2.2, please refer to Annex 1.

WP2.2.3 Improving profitability of the animal husbandry through the development of circular and
local economy.

= Carry out 180 Awareness sessions regarding the promoting the diversification of livestock, to raise
awareness of farmers by using the technical awareness materials which papered in WP 2.2.1, in the
target governorates with the participation of a total of 3,600 farmers, No. 12 experts in livestock/
agriculture extension as per the following:

Governorate A B C D
No of sessions No of fa@ers per Total n}lmber of No of local experts

session trainees

(A*B)
Sohag 60 20 1200 4
Assiut 60 20 1200 4
Beni Suef 60 20 1200 4
Total 180 3600 12

o Prepare 3 reports (1 report per each governorate) (Arabic & English) documenting all
awareness sessions conducted in the targeted governorate.
o Above activities shall include all costs associated with the activities.

= Update and disseminate plans (studies) by a No 1 livestock expert for improving nutrition status
and raising of the Egyptian buffalo in the 3 targeted governorates (total of 25 working days) with
consideration of the following points:

Set up solution plans for improving nutrition status and raising of the Egyptian buffalo.
Using non-classical plant wastes as additives to the Egyptian buffalo feed

Preparation of a technical report of the studies.

Above activities shall include all costs associated with the activities.

O O O O

= Organize 3 workshops (1 day/ governorate) for livestock breeders and agricultural extension
providers to present/disseminate the updated plans for improving nutrition status and raising of the
Egyptian buffalo Each workshop with number of participants of at least of 50.

o No 1 livestock expert conduct the three workshops.
o Preparation of a technical report of the 3 workshops.
o Above activities shall include all costs associated with the activities.

*  Prepare a technical training material for farmers including women to upgrade their skills and
knowledge of the integrated dairy value chains to EU, EFSA, and CODEX standards. (Total of 10
working days)

o No 1 livestock expert conduct the three workshops.
o Preparation of a technical materials.
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o Above activities shall include all costs associated with the activities.

= Carry out the 180 Awareness sessions for 3,600 farmers including women to upgrade their skills
and knowledge of the integrated dairy value chains to EU, EFSA, and CODEX standards by using
the technical training material which papered in pervious activity, No. 12 experts in livestock/
agriculture extension to do this activity as per the following:

Governorate A B C D
No of sessions No of fa@ers per Total n}lmber of No of local experts

session trainees

(A*B)
Sohag 60 20 1200 4
Assiut 60 20 1200 4
Beni Suef 60 20 1200 4
Total 180 3600 12

o Prepare 3 reports (1 report per each governorate) (Arabic & English) documenting all
awareness sessions conducted in the targeted governorate.
o Above activities shall include all costs associated with the activities.

= Prepare a technical training material for farmers including women (total of 10 working days) by a
No.1 livestock expert to design 2 packages of awareness materials on improving hygiene awareness
on milk handling to avoid losses in milk production.

= Design 2 graphical packages by No.l1 graphic designer of awareness materials for farmers (non-
printed) in visual form with drawings and illustrations on “improving hygiene awareness to avoid
losses in milk production”, using the scientific technical materials, each package contains (1 poster,
1 flyer, 4 Social media posts, 2 audio/animated animation, 10 seconds, 1 animation video of up to 3
minutes each with Arabic audio commentary and English subtitles.

*  Printing awareness materials for farmers on improving hygiene awareness to avoid losses in milk
production. Total of 6000 awareness materials for the 3 governorates (3000 poster and 3000 flyers
as 1000 poster and 1000 flyers per each governorate).

= Carry out at least 21 digital campaigns on improving hygiene awareness on milk handling and to
avoid losses in milk production in the three governorates (7 campaigns for each governorate, each
campaign lasting for 4 days) for sharing and promoting awareness materials (using the digital
awareness materials in the 2 graphical packages mentioned above) via the social media pages of
veterinary medicine directorates on Social media in the targeted governorates, according to the time
plan and awareness standards agreed upon with the program. An analysis report should be prepared
for each digital campaign and one report covering all the digital campaigns for each governorate.

o No 1 agriculture extension expert to conduct the digital campaigns.
o Above activities shall include all costs associated with the activities.
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= Carry out 180 Awareness sessions regarding improving hygiene awareness on milk handling and
to avoid losses in milk production to raise awareness of farmers by using the technical awareness
materials which papered in the previous activity, No. 12 agriculture extension experts to do this
activity as per the following:

Governorate A B C D
No of sessions No of farmers per Total number of No of local experts

session trainees

(A*B)
Sohag 60 20 1200 4
Assiut 60 20 1200 4
Beni Suef 60 20 1200 4
Total 180 3600 12

= Conduct a study by No 1 livestock expert (total of 12 working days, 4 days per governorate) on
advocating farmers to be part of a dairy collection and processing centre to facilitate milk marketing
taking into account the following points:

o Assessment of current dairy collection and processing centres with an accurate database of milk
producers and amount of milk production in each governorate.

o Promote establishment and improvement of existing dairy collection centres by organizing 3
workshops in the 3 targeted governorates (1 day/ governorate). Participants include milk
producers (breeders) and milk processors.

o Prepare a final report based on the 3 targeted governorates (total of 3 working days).

o Above activities shall include all costs associated with the activities.

List of technical deliverables (Outputs 2.2):

(WP 2.2.1)

D1: Report of situation assessment of the animal husbandry and the importance of diversifying the
livestock, (English language, executive summary in Arabic).

D2: Report of Technical awareness materials on diversifying livestock to use in awareness
campaigns for farmers in the governorates (Arabic language, summary of the content in English).
(WP 2.2.2)

D3: Report of 11 training programs on veterinary treatments and vaccination.

D4: Report of 11 training programs on rapid and early diagnosis of infectious, epidemiological, and
transboundary diseases
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D5: Report of 18 practical training programs on artificial insemination in cows and buffalo.

D6: Report of 18 practical training programs on Use of ultrasound to monitor pregnancy in cows
and buffalo.

D7: Delivery report of design No 2 graphical packages of awareness materials for farmers (non-
printed) in visual form with drawings and illustrations on the advantages of artificial insemination
and vaccinations.

DS8: Delivery report of printing awareness materials for farmers on the advantages of artificial
insemination and vaccinations (3000 posters and 3000 flyers).

D9: 3 analysis reports (one for each governorate) of the 30 digital campaigns for sharing and
promoting awareness materials produced on D7.

D10: 3 reports of conducting 180 awareness sessions regarding the advantages of artificial
insemination and vaccinations (1 report for each governorate).

D11: Analysis report of digital awareness materials through Social media for artificial insemination,
and the importance of vaccinations (English language, executive summary in Arabic).

DI12: 3 reports of implementing 160 veterinary therapeutic convoys and providing necessary
veterinary medicines.

(WP 2.2.3)

D14: 3 reports of conducting 180 awareness sessions regarding the advantages of artificial
insemination and vaccinations (1 report for each governorate).

D15: Technical report of plans for improving nutrition status and raising of the Egyptian buffalo.

D16: Technical report of the 3 workshops to present/disseminate the updated plans for improving
nutrition status and raising of the Egyptian buffalo.

D17: Technical training material for farmers including women to upgrade their skills and knowledge
of the integrated dairy value chains to EU, EFSA, and CODEX standards.

D18: Prepare 3 reports of conducting 180 awareness sessions regarding upgrade farmers’ skills and
knowledge of the integrated dairy value chains to EU, EFSA, and CODEX standards.

D19: Delivery of technical training material of design 2 packages of awareness materials on
improving hygiene awareness on milk handling to avoid losses in milk production.

D20: Delivery of 2 graphical packages of awareness materials for farmers (non-printed) in visual
form with drawings and illustrations on “improving hygiene awareness to avoid losses in milk
production”.

D21: Delivery report of printing awareness materials on improving hygiene awareness to avoid
losses in milk production.

D22: Analysis report of digital awareness materials through Social media for on improving hygiene
awareness to avoid losses in milk production (English language, executive summary in Arabic).
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D23: 3 reports of conducting 180 awareness sessions regarding improving hygiene awareness on
milk handling and to avoid losses in milk production (1 report for each governorate).

D24: Report of study on advocating farmers to be part of a dairy collection and processing centre to
facilitate milk marketing.

3.3. Project management
5.1.4 Responsible body

EU-ZIRA3A Programme Management Unit (PMU) of the Italian Agency for Development Cooperation
(AICS) — Cairo Office, will be responsible for managing this contract / project.

5.1.5 Management structure

The Head of the Italian Agency for Development Cooperation (AICS) — Cairo Office is the Legal
Representative of the Contracting Authority. For this contract, the appointed Sole Responsible for the
Project (RUP) is the Team Leader of the EU-ZIRA3A Programme Management Unit (PMU) and is
responsible for overseeing the execution of this contract with the support of the EU-ZIRA3 A Programme
Management Unit (PMU), and in cooperation with the Egyptian Ministry of Agriculture and Land
Reclamation (MALR).

5.1.6 Facilities to be provided by the contracting authority and/or other parties.

No facilities will be provided by the contracting authority.

4. LOGISTICS AND TIMING

4.1. Location

Egypt: Sohag, Assiut and Beni Suef governorates.

4.2. Start date & period of implementation of tasks.

The intended start date is before the end of October 2024 and the period of implementation of the
contract will be 36 months from this date. Please see Articles 19.1 and 19.2 of the special conditions for
the actual start date and period of implementation.

5. REQUIREMENTS

5.1. Staff

Note that civil servants and other staff of the public administration of the partner country, or of
international/regional organisations based in the country, shall only be approved to work as experts if
well justified. The justification should be submitted with the tender and shall include information on the
added value the expert will bring as well as proof that the expert is seconded or on personal leave.

5.1.1 Key experts

Key experts are listed here below, and they must submit CVs and signed statements of exclusivity
and availability.
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All experts who have a crucial role in implementing the contract are referred to as key experts.
The profiles of the key experts for this contract are as follows:

(Output 2.1)

Key expert 1: Team leader — Agronomist / Agriculture specialist

Tasks of the team leader

e Overall responsibility for the advisory package of the Contractor as outlined above.

e Ensuring the coherence and complementarity of the services of the Contractor with other
services delivered by the programme at local and national level, in close coordination with the
EU-ZIRA3A Team Leader

e Coordination of activities and interventions with all parties concerned.

e Providing strategic input from the activities and experiences

e Personnel management, in particular identifying the need for short-term assignments within the
available budget, as well as planning and steering assignments and supporting local and
international short-term experts.

e Ensuring that results-based monitoring is conducted.

e Regular reporting in accordance with deadlines

Qualifications and skills

e Education/training: At least a MSc degree in the field of agriculture or integrated rural
development.

e Language: Fluent in Arabic, proficient language skills in English (level C1 according to
Common European Framework of Reference for Languages)

e Leadership/management skills: At least a 10 years of management/leadership experience as
project team leader or manager in a company.

General professional experience

=  Atleast 12 years of General professional experience in the agriculture and irrigation sector
= At least 6 years of experience working on capacity development cooperation projects.

Specific professional experience

= At least 6 years of Specific professional experience with smallholder farmers in Egypt.

Key expert 2: Agriculture extension expert

Tasks agriculture extension expert

e Supervising the produce of advisory extension packages.
e Coordination of other non-key experts with rolling-out of the extension plans.
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e Providing technical backstopping and inputs to other non-key experts.

o Support key expert 1 (team leader) in personnel management, in particular identifying the need
for short-term assignments within the available budget, as well as planning and steering
assignments and supporting local and international short-term experts.

e Follow up with implementing a results-based monitoring system.

e Regular reporting in accordance with deadlines

Qualifications and skills
e Education/training: At least a BSc degree in the field of agriculture extension or integrated rural
development.
e Language: Fluent in Arabic, proficient language skills in English (level C1 according to
Common European Framework of Reference for Languages)

e Leadership/management skills: At least a 5 years of management/leadership experience as
project officer/ coordinator or manager in a company.

General professional experience
= At least 6 years of General professional experience in the agriculture and irrigation sector
= At least 4 years of experience working on capacity development cooperation projects.
Specific professional experience

= Atleast 3 years of Specific professional experience with smallholder farmers in Egypt.

(Output 2.2)
Key expert 2: Team leader — Livestock specialist / Agriculture & livestock specialist

Tasks of the team leader

e Overall responsibility for the advisory package of the Contractor as outlined above.

e Ensuring the coherence and complementarity of the services of the Contractor with other
services delivered by the programme at local and national level, in close coordination with the
EU-ZIRA3A Team Leader

e Coordination of activities and interventions with all parties concerned.

e Providing strategic input from the activities and experiences

e Personnel management, in particular identifying the need for short-term assignments within the
available budget, as well as planning and steering assignments and supporting local and
international short-term experts.

e Ensuring that results-based monitoring is conducted.

e Regular reporting in accordance with deadlines

Qualifications and skills
e Education/training: At least a MSc degree in the field of Veterinary Medicine or livestock.
e Language: Fluent in Arabic, proficient language skills in English (level C1 according to
Common European Framework of Reference for Languages)
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e Leadership/management skills: At least a 10 years of management/leadership experience as
project team leader or manager in a company.

General professional experience
= Atleast 12 years of General professional experience in the Veterinary Medicine and livestock.
= sector
= At least 6 years of experience working on capacity development cooperation projects.

Specific professional experience
= Atleast 6 years of Specific professional experience with smallholder farmers in Egypt.

Key expert 2: Veterinary expert

Supervising the produce of training materials of veterinary services.

Coordination of other non-key experts with conducting trainings sessions.

Providing technical backstopping and inputs to other non-key experts.

Support key expert 1 (team leader) in personnel management, in particular identifying the need
for short-term assignments within the available budget, as well as planning and steering
assignments and supporting local and international short-term experts.

e Follow up with implementing a results-based monitoring system.

e Regular reporting in accordance with deadlines

Qualifications and skills
e Education/training: At least a BSc degree in the field of Veterinary Medicine or livestock.
e Language: Fluent in Arabic, proficient language skills in English (level C1 according to
Common European Framework of Reference for Languages)
e Leadership/management skills: At least a 10 years of management/leadership experience as
project team leader or manager in a company.

General professional experience
=  Atleast 6 years of General professional experience in the Veterinary Medicine and livestock.
= sector
= At least 4 years of experience working on capacity development cooperation projects.

Specific professional experience
=  Atleast 3 years of Specific professional experience with smallholder farmers in Egypt.

All experts must be independent and free from conflicts of interest in the responsibilities they take
on.

5.1.2  Other experts, support staff & backstopping

The contractor shall provide experts to perform capacity building and other duties indicated under the
work packages for output 2.1 and output 2.2. Other non-key experts to be indicated in the tender include
and not limited to agriculture specialist, crop expert, agricultural economist, geneticist, horticulturist
livestock nutrition specialist, environment engineer, veterinary specialist.

5.2. . Office accommodation

No office accommodation will be provided by the contracting authority.
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5.3. Facilities to be provided by the contractor.

All facilities needed for the implementation of the contract will be provided by the contractor.

5.4. Equipment

No equipment is to be purchased on behalf of the Contracting Authority / partner country as part of this
service contract or transferred to the contracting authority / partner country at the end of this contract.
Any equipment related to this contract which is to be acquired by the partner country must be purchased
by means of a separate supply tender procedure.

6. REPORTS

6.1. Reporting requirements

The contractor will submit the following reports in English in one original and 2 copies:

e Inception Report of maximum 12 pages to be produced after 3 months after commissioning of the
assignment from the start of implementation. In the report the contractor shall describe e.g., initial
findings, progress in collecting data, any difficulties encountered or expected in addition to the work
programme and staff travel. The contractor should proceed with his/her work unless the contracting
authority sends comments on the inception report.

e 06 interim reports are required (interim report every six months) including other progress updates.

e Draft final report of maximum 30 pages (main text, excluding annexes). This report shall be
submitted no later than one month before the end of the period of implementation of tasks.

e Final report with the same specifications as the draft final report, incorporating any comments
received from the parties on the draft report. The deadline for sending the final report is 15 days after
receipt of comments on the draft final report. The report shall contain a sufficiently detailed
description of the different options to support an informed decision on the service contract
deliverables. The detailed analyses underpinning the recommendations will be presented in annexes
to the main report. The final report must be provided along with the corresponding invoice.

6.2. Submission and approval of reports

The report referred to above must be submitted to the project manager/ Sole Responsible for the Project
(RUP) identified in the contract. The project manager is responsible for approving the reports.

7. MONITORING AND EVALUATION

7.1. Definition of indicators

The proposed logframe for this contract will be approved by the Contracting Authority and will form
the basis for the monitoring and evaluation of the execution of the contract, the chosen indicators will
measure the delivery of the expected results. The specific performance measures/indicators will be
approved on the basis that they provide valid, useful, practical and comparable measures of progress
towards achieving expected results.
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7.2. Special requirements

The tenderer should submit a proposed Logframe and a timetable of works for the contract.
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