

## CORRIGENDUM No. 3

### CONTRACT NOTICE

**II.1.1) Contract Notice Title:** Refurbishment and Construction Work of Lab/Workshop, MEPEP - Multi-Educational Programme for Employment Promotion in Migration-Affected Areas  
**II.1.1) Contract Notice Reference Number:** T05-EUTF-NOA-EG-01-06 (T05.255) - WKS02.2021

#### VII. 1.1) Reason for change

Modification of original information submitted by the contracting authority.

#### VII.1.2) Text to be corrected in the original notice

#### VOLUME 1 – INVITATION LETTER

Instead of

[...]

**VOLUME 3**\_TECHNICAL SPECIFICATIONS

Read

**VOLUME 3**\_MODIFIED TECHNICAL SPECIFICATIONS

Instead of

**VOLUME 4**

FINANCIAL OFFER LUMP SUM CONTRACTS

Read:

**VOLUME 4**

MODIFIED FINANCIAL OFFER LUMP SUM CONTRACTS

#### SECTION IV.2.2 - VOLUME 1 SECTION 1 – CONTRACT NOTICE

Instead of:

#### Time limit for submission of tenders of the

Date: 20/02/2023

Local Time 14:00 Cairo Local time

Read:

#### Time limit for submission of tenders of the

Date: 02/03/2023

Local Time 14:00 Cairo Local time

#### SECTION IV.2.7 - VOLUME 1 SECTION 1 – CONTRACT NOTICE

Instead of:

#### Conditions for opening of tenders

Date: 23/02/2023

Local time: 11:00 Cairo Local time

Place: The Italian Agency for Development Cooperation (AICS) – Sede del Cairo, MEPEP Programme Office, 1081, Corniche El-Nil, Garden City, 26<sup>th</sup> floor, Cairo, Egypt

Read:

Date: 06/03/2023

Local time: 14:30 Cairo Local time

Place: The Italian Agency for Development Cooperation (AICS) – Sede del Cairo, MEPEP Programme Office, 1081, Corniche El-Nil, Garden City, 26<sup>th</sup> floor, Cairo, Egypt

## SECTION 1.2 - VOLUME 1 SECTION 1 - INSTRUCTIONS TO TENDERERS

Instead of:

	DATE	TIME
<b>Clarification meeting 1 (Optional)*</b>	03/01/2023	11:00 Cairo Local time
<b>Clarification meeting 2 (Optional) *</b>	12/01/2023	11:00 Cairo Local time
<b>Site visit (Obligatory) **</b>	04/01/2023	10:00 Cairo Local time
<b>Site visit (Obligatory) **</b>	10/01/2023	10:00 Cairo Local time
<b>Deadline for requesting any additional information from the contracting authority</b>	29/01/2023	17:00 Cairo Local time
<b>Last date on which additional information are issued by the contracting authority</b>	12/02/2023	--
<b>Deadline for submitting tenders</b>	As indicated in the Contract notice (IV.2.2)	
<b>Tender opening session</b>	As indicated in the Contract notice (IV.2.7)	
<b>Notification of award to the successful tenderer</b>	06/05/2023 <sup>⊗</sup>	-
<b>Signature of the contract</b>	05/07/2023 <sup>⊗</sup>	-

Read:

	DATE	TIME
<b>Clarification meeting 1 (Optional)*</b>	03/01/2023	11:00 Cairo Local time
<b>Clarification meeting 2 (Optional) *</b>	12/01/2023	11:00 Cairo Local time
<b>Site visit (Obligatory) **</b>	04/01/2023	10:00 Cairo Local time
<b>Site visit (Obligatory) **</b>	10/01/2023	10:00 Cairo Local time
<b>Site visit (optional)</b>	<b>13/02/2023</b>	<b>11:00 Cairo Local time</b>
<b>Deadline for requesting any additional information from the contracting authority</b>	<b>14/02/2023</b>	17:00 Cairo Local time

<b>Last date on which additional information are issued by the contracting authority</b>	22/02/2023	--
<b>Deadline for submitting tenders</b>	As indicated in the Contract notice (IV.2.2) <sup>1</sup>	
<b>Tender opening session</b>	As indicated in the Contract notice (IV.2.7) <sup>2</sup>	
<b>Notification of award to the successful tenderer</b>	06/05/2023 <sup>⊗</sup>	-
<b>Signature of the contract</b>	05/07/2023 <sup>⊗</sup>	-

## VOLUME 3\_TECHNICAL SPECIFICATIONS

### 2.2.3 Building No 01 – Mechanical Works

Instead of	Read
<b>Mechanical Work</b>	<b>Mechanical Work</b>
[...] all items mentioned in Volume no.3 – section 2.3 mechanical work remains the same as published	[...] all items mentioned in Volume no.3 – section 2.3 mechanical work remains the same as published
	Removal of old/existing fans (if any), supply, install and commissioning of new ceiling fans for all classrooms. Approximated number of 18 item.

### 2.3 Building No 02 - Mechanical Work

Instead of	Read
<b>Mechanical Work</b>	<b>Mechanical Work</b>
[...] all items mentioned in Volume no.3 – section 3.3 mechanical work remains the same as published	[...] all items mentioned in Volume no.3 – section 3.3 mechanical work remains the same as published
	Removal of old/existing fans (if any), supply, install and commissioning of new ceiling fans for automotive workshop. Approximated number of 10 new fans.
	Removal of old/existing fans (if any), supply, install and commissioning of new ceiling fans for mechanical workshop. Approximated number of 8 new fans.
	Removal of old/existing fans (if any), supply, install and commissioning of new ceiling fans for sheet metal workshop. Approximated number of 8 new fans.

<sup>1</sup> Please refer to SECTION IV.2.2 - VOLUME 1 SECTION 1 – CONTRACT NOTICE

<sup>2</sup> Please refer to SECTION IV.2.7 - VOLUME 1 SECTION 1 – CONTRACT NOTICE

	Removal of old/existing fans (if any), supply, install and commissioning of new ceiling fans for the tailoring workshop. Approximated number of 12 new fans.
--	--

## 2.4 Building No 03

Instead of	Read
<b>Mechanical Work</b>	<b>Mechanical Work</b>
[...] all items mentioned in Volume no.3 – section 4.3 mechanical work remains the same as published	[...] all items mentioned in Volume no.3 – section 4.3 mechanical work remains the same as published
	Removal of old/existing fans (if any), supply, install and commissioning of new ceiling fans for the labs. Approximated number of 6 new fans per each lab.
	Removal of old/existing fans (if any), supply, install and commissioning of new ceiling fans for the classrooms. Approximated number of 2 new fans per each classroom.

## 2.5 Building No 04 (NEW BUILDING)

Instead of	Read
	<b>Building Permits</b>
	The contractor shall when required be responsible of managing/issuing any building permits that may be required for the construction of the new building. This shall include but not limited to any cost related to reimbursement of issuing any building permits, along with any related cost to manage, execute, and issue any building permit required, till receiving the final approval.
[...] all items mentioned in Volume no.3 – section 5 remains the same as published	[...] all items mentioned in Volume no.3 – section 5 remains the same as published

## VOLUME 4\_FINANCIAL OFFER LUMP SUM CONTRACTS

Instead of	Read
---	<b>General Total</b>
General & site	General & site
BDG 01	BDG 01
BDG 02	BDG 02
BDG 03	BDG 03
BDG 04	BDG 04

SHEET: BDG 01

<b>Instead of</b>	<b>Read</b>
<b>Mechanical Work</b>	<b>Mechanical Work</b>
[...] all items mentioned in Volume no.4 – section 2.3 mechanical work remains the same as published	[...] all items mentioned in Volume no.4 – section 2.3 mechanical work remains the same as published
	2.3.7 Removal of old/existing fans (if any), supply, install and commissioning of new ceiling fans for all classrooms. Approximated number of 18 item.

SHEET: BDG 02

<b>Instead of</b>	<b>Read</b>
<b>Mechanical Work</b>	<b>Mechanical Work</b>
[...] all items mentioned in Volume no.4 – section 3.3 mechanical work remains the same as published	[...] all items mentioned in Volume no.4 – section 3.3 mechanical work remains the same as published
	3.3.12 Removal of old/existing fans (if any), supply, install and commissioning of new ceiling fans for automotive workshop. Approximated number of 10 new fans.
	3.3.13 Removal of old/existing fans (if any), supply, install and commissioning of new ceiling fans for mechanical workshop. Approximated number of 8 new fans.
	3.3.14 Removal of old/existing fans (if any), supply, install and commissioning of new ceiling fans for sheet metal workshop. Approximated number of 8 new fans.
	3.3.15 Removal of old/existing fans (if any), supply, install and commissioning of new ceiling fans for the tailoring workshop. Approximated number of 12 new fans.

SHEET BDG 03

<b>Instead of</b>	<b>Read</b>
<b>Mechanical Work</b>	<b>Mechanical Work</b>
[...] all items mentioned in Volume no.4 – section 4.3 mechanical work remains the same as published	[...] all items mentioned in Volume no.4 – section 4.3 mechanical work remains the same as published
	4.3.7 Removal of old/existing fans (if any), supply, install and commissioning of new ceiling fans for the labs. Approximated number of 6 new fans per each lab.
	4.3.8 Removal of old/existing fans (if any), supply, install and commissioning of new ceiling fans for the classrooms. Approximated number of 2 new fans per each classroom.

SHEET BDG 04

<b>Instead of</b>	<b>Read</b>
	5.0 Building Permits

	<p>5.0.1 The contractor shall when required be responsible of managing/issuing any building permits that may be required for the construction of the new building.</p> <p>This shall include but not limited to any cost related to reimbursement of issuing any building permits, along with any related cost to manage, execute, and issue any building permit required, till receiving the final approval.</p>
[...] all items mentioned in Volume no.4 – section 5 remains the same as published	[...] all items mentioned in Volume no.4 – section 5 remains the same as published

**VII.2) Other additional information:**

Volume 5 drawings, Corrigenda no. 2 and 3 have been delivered only to the participated entities being the site visit mandatory, along to certification of attendance, meanwhile, clarification(s) will be addressed to them only.