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B. DRAFT1 CONTRACT AND SPECIAL CONDITIONS, 
INCLUDING ANNEXES 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 
1 A draft contract subject to change(s) by the contracting authority based on the awarding recommendations 

and decisions 



2021.1 Page 2 of 7 
T05-EUTF-NOA-EG-01-06 (T05.255) - SUP04.2021 – AICS/ CIG: Z2F3243F93 

 

DRAFT2 CONTRACT 

SUPPLY CONTRACT FOR EUROPEAN  

UNION EXTERNAL ACTIONS 

NO <Contract number> 
 

FINANCED FROM THE GENERAL BUDGET OF THE UNION 

The Italian Agency for Development Cooperation (AICS) – Sede del Cairo 
1081, Corniche El-Nil, Garden City,  
Cairo, Egypt 
 
(‘The contracting authority’), 

of the one part, 

and 

<Full official name of contractor>  
[<Legal status/title>]3 
[<Official registration number>]4 
<Full official address> 
[<VAT number>]5, (‘the contractor’) 

of the other part, 

 
have agreed as follows: 

PROGRAMME: MEPEP - Multi-Educational Programme for 
Employment Promotion in Migration-Affected Areas 

CONTRACT TITLE SUPPLY OF TRAINING EQUIPMENT, 
MULTIMEDIA AND KITS FOR MEPEP - MULTI-EDUCATIONAL 

PROGRAMME FOR EMPLOYMENT PROMOTION IN 
MIGRATION-AFFECTED AREAS 

 
Identification number T05-EUTF-NOA-EG-01-06 (T05.255) - SUP04.2021 - 

AICS/CIG: Z2F3243F93 

 
2 A draft contract subject to change(s) by the contracting authority based on the awarding recommendations 

and decisions 
3 Where the contracting party is an individual. 
4 Where applicable. For individuals, mention their ID card or passport or equivalent document – number. 
5 Except where the contracting party is not VAT registered. 
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Article 1 Subject 
1.1 The subject of the contract shall be: 

 
 the supply, delivery, unloading, siting and installation, commissioning, maintenance and 
after-sales service, 
 of the following supplies: 

Lot 
Number QUANTITY Item 

Number DESCRIPTION DELIVERY 
PLACE 

  
Lot 1: Training equipment for electrical and electronics labs 

 1 8 1.1 
workbench for civil/industrial electrical 
practical training experiences 

10th of 
Ramadan 

Vocational 
training 

center, 10th 
of Ramadan 

City and 
Industrial 

Zone - 
Sharkeya 

Governorate 

 1 32 1.2 electrical coupling system 
 1 32 1.3 grid frame panel 
 1 32 1.4 strip panel 
 1 32 1.5 junction boxes panel  
 1 16 1.6 kit for civil electrical training experiences 
 1 16 1.7 kit for industrial electrical training experiences 
1 32 1.8 electricians toolkit 

 1 

to be 
specified 

by the 
tenderer 1.9 

locker 

 1 

to be 
specified 

by the 
tenderer 1.10 

wiring and terminals set 

 1 4 1.11 
trainer base unit for vocational electronics 
studies 

 1 4 1.12 
board/module for the study of dc 
fundamentals  

 1 4 1.13 
board/module for the study of dc 
fundamentals  

 1 4 1.14 board/module for the study of dc circuits  
 1 4 1.15 board/module for the study of electric field 

 1 4 1.16 
board/module for the study of magnetic 
circuits 

 1 4 1.17 
board/module for the study of 
electromagnetism 

 1 4 1.18 board/module for the study of ac circuits 

 1 4 1.19 
board/module for the study of electronic 
devices 

 1 4 1.20 
board/module for the study of electronic 
devices 

 1 4 1.21 board/module for the study of transistors 
 1 4 1.22 board/module for the study of amplification 

 1 4 1.23 
board/module for the study of different types 
of amplifiers 

 1 4 1.24 
board/module for the study of different types 
of amplifiers 

 1 4 1.25 
board/module for the study of digital logic 
fundamentals - part 1 

 1 4 1.26 
board/module for the study of digital logic 
fundamentals - part 2 
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Lot 
Number QUANTITY Item 

Number DESCRIPTION DELIVERY 
PLACE 

 1 4 1.27 oscilloscope 
 1 4 1.28 function generator 
 1 8 1.29 multimeter 
 1 2 1.30 home automation trainer for lighting control 
 1 2 1.31 home automation trainer for shutter control 
 1 2 1.32 home automation trainer for safety 

 1 2 1.33 
home automation trainer for heating/air 
conditioning 

 1 2 1.34 home automation trainer for scenery/event 

 1 2 1.35 
home automation trainer for the use of plc, 
touch panel & time switch 

 1 16 1.36 personal computer  
 1 32 1.37 chair for student 
 1 12 1.38 workbench 

 1 1 1.39 
civil electrical application training system for 
teacher/trainer 

 1 1 1.40 
industrial electrical application training 
system for teacher/trainer 

 1 1 1.41 
home automation training system for 
teacher/trainer 

 1 1 1.42 personal computer for teacher/trainer 
 1 1 1.43 interactive whiteboard 
 1 1 1.44 chair for teacher/trainer 
 1 1 1.45 desk for teacher/trainer 
 1 3 1.46 workbench for the training systems 

 
Lot 2: Training equipment for mechatronics lab 

2 4 2.1 
computer integrated manufacturing system 
trainer  

10th of 
Ramadan 

Vocational 
training 

center, 10th 
of Ramadan 

City and 
Industrial 

Zone - 
Sharkeya 

Governorate 

2 4 2.2 basic pneumatic system trainer  
2 4 2.3 basic electropneumatic system trainer  
2 12 2.4 noiseless compressor  
2 1 2.5 basic hydraulic system trainer  
2 1 2.6 electrohydraulic expansion kit 
2 1 2.7 advanced hydraulic expansion kit 
2 1 2.8 oil for hydraulic system trainer 

2 2 2.9 
sensors control and plc programming system 
trainer  

2 1 2.10 sensors and transducers system trainer  
2 1 2.11 process control system trainer  
2 7 2.12 personal computer  
2 32 2.13 chair for student 
2 16 2.14 workbench 
2 1 2.15 personal computer for teacher/trainer 
2 1 2.16 interactive whiteboard 
2 1 2.17 chair for teacher/trainer 
2 1 2.18 desk for teacher/trainer 

  
Lot 3: training equipment for green energy lab 

3 1 3.1 solar and wind energy system trainer  10th of 
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Lot 
Number QUANTITY Item 

Number DESCRIPTION DELIVERY 
PLACE 

3 1 3.2 
off-grid photovoltaic solar energy production 
system trainer  

Ramadan 
Vocational 

training 
center, 10th 
of Ramadan 

City and 
Industrial 

Zone - 
Sharkeya 

Governorate 

3 1 3.3 wind energy production system trainer  

3 1 3.4 
off-grid wind energy production system 
trainer  

3 1 3.5 
on-grid wind and solar energy production 
system trainer  

3 2 3.6 light source frame for the system trainers 
3 1 3.7 fuel cells energy production system trainer  
3 2 3.8 hydrogen generator for the system trainers 

3 1 3.9 
solar photovoltaic and thermal system 
simulator  

3 1 3.10 solar thermal home system simulator  
3 8 3.11 personal computer  
3 16 3.12 chair for student 
3 8 3.13 workbench 
3 1 3.14 personal computer for teacher/trainer 
3 1 3.15 interactive whiteboard 
3 1 3.16 chair for teacher/trainer 
3 1 3.17 desk for teacher/trainer 

  
Lot 4: training equipment and teachware for multimedia classroom 

4 10 4.1 
multimedia teachware package about process 
control techniques  

10th of 
Ramadan 

Vocational 
training 

center, 10th 
of Ramadan 

City and 
Industrial 

Zone - 
Sharkeya 

Governorate 

4 10 4.2 
multimedia teachware package about electric 
machines  

4 10 4.3 
multimedia teachware package about civil 
electrical installations  

4 10 4.4 
multimedia teachware package about 
industrial electrical applications 

4 10 4.5 
multimedia teachware package about 
industrial robotics 

4 10 4.6 
multimedia teachware package about factory 
design and automation 

4 10 4.7 
multimedia teachware package about scada 
system in automation 

4 10 4.8 personal computer 
4 10 4.9 chair for learner 
4 5 4.10 work bench 

 
Lot 5: Miscellaneous equipment and machineries for labs and workshops 

5 2 5.1 first aid instructor kit 10th of 
Ramadan 

Vocational 
training 

center, 10th 
of Ramadan 

5 10 5.2 first aid at work courses instructor kit 
5 2 5.3 ipad aed trainer 
5 1 5.4 personal protective equipment training kit 
5 4 5.5 plasma machine 
5 1 5.6 handheld welding quality management system 
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Lot 
Number QUANTITY Item 

Number DESCRIPTION DELIVERY 
PLACE 

5 1 5.7 3d measurement arm City and 
Industrial 

Zone - 
Sharkeya 

Governorate 

5 5 5.8 
double needle lock stitch moveable bar–
electronic 

5 4 5.9 automatic buttonhole machine 
5 1 5.10 personal computer for teacher/trainer 
5 1 5.11 interactive whiteboard 
5 1 5.12 chair for teacher/trainer 
5 1 5.13 desk for teacher/trainer 

 

The place of acceptance of the supplies shall be 10th of Ramadan Vocational training 
center, 10th of Ramadan City and Industrial Zone - Sharkeya Governorate, the time limits 
for delivery shall be within 150 days from the entry into force of the contract and the 
Incoterm applicable shall be DDP6. The implementation period of tasks shall run from 
issuing a commencement order by the Contracting Authority identifying the date of the 
entry into force of the contract up to 150 days until the issuing of the provisional 
acceptance certificate per each lot.  

1.2 The contractor shall comply strictly with the terms of the special conditions and the 
technical annex. 

1.3  The supplies which form the subject of the contract for the five lots must be accompanied 
by the spare parts described by the contractor in its tender and by the accessories and other 
items necessary for using the goods over a period of 5 years from the issuing the 
provisional acceptance certificate(s), as specified in the instructions to tenderers. 

Article 2 Origin 
The rules of origin of the goods are defined in Article 10 of the special conditions.   

When required, a certificate of origin for the goods must be provided by the contractor at the latest 
when it requests provisional acceptance of the goods. Failure to comply with this condition may 
result in the termination of the contract and/or suspension of payment. 

Article 3 Price 
3.1 The price of the supplies shall be that shown on the financial offer (specimen in Annex IV). 

The total maximum contract price shall be EUR <insert price>. 

3.2  Payments shall be made in accordance with the general and/or special conditions 
(Articles 26 to 28). 

Article 4 Order of precedence of contract documents 
The contract is made up of the following documents, in order of precedence: 

- the contract agreement; 

- the special conditions 

- the general conditions (Annex I); 

 
6 DDP (Delivered Duty Paid) - Incoterms 2020 International Chamber of Commerce - 

http://www.iccwbo.org/incoterms/ 
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- the technical specifications (Annex II [including clarifications before the deadline for 
submission of tenders and minutes from the information meeting/site visit]; 

- the technical offer (Annex III [including clarifications from the tenderer provided during 
tender evaluation]); 

- the budget breakdown (Annex IV); 

- [specified forms and other relevant documents (Annex V)]; 

The various documents making up the contract shall be deemed to be mutually explanatory; in 
cases of ambiguity or divergence, they shall prevail in the order in which they appear above.  

Article 5 Other specific conditions applying to the contract 
For the purpose of Article 44 of the general conditions, for the part of the data transferred by the 
contracting authority to the European Commission: 

(a) the controller for the processing of personal data carried out within the Commission is 

the head of contracts and finance unit R4 of DG Neighbourhood and Enlargement Negotiations 

(b) the data protection notice is available at 
https://wikis.ec.europa.eu/display/ExactExternalWiki/Annexes#Annexes-AnnexesA(Ch.2):General 

Done in English in three originals, two original being for the contracting authority and one original 
being for the contractor. 

 
For the contractor For the contracting authority 

Name:  Name:  

 
 
Title: 

  
 
Title: 

 

 
 
Signature: 
 

 

 

  
 
Signature: 

 

 
Date: 
 

 

  
Date: 

 

 


